E OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

GOALS: M NORI TY BUSI NESS ENTERPRI SES -

POSALS | SSUED

22

BER OF BI DDERS 4

GRAM ELEMENTS

Bl D RANK

BI D
05/ 08/ 02

01-264104
01-DN-197-5.9

FUND TOTAL

ENG NEERS EST

RAS

Bl D TOTAL

546, 834.

572, 527.

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N DEL NORTE COUNTY NEAR SM TH

Rl VER

REPAI R EMBANKVENT AND ROADWAY

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

Bl D211

PAGE 1
05/ 16/ 02
CONTRACT CCDE 'B '
30 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

HA22 748, 000 TOTAL NUMBER OF WORKI NG DAYS 74
656, 000. 00 AMOUNT UNDER 109, 166. 00 PERCENT UNDER EST 16. 64
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
00 1 J E MCAMS INC 530 891-5061 CC PREF CLAI MED
00383838

3125 SQUTHGATE LANE FAX 530 891- 0904
CH CO CA 95928

06 3 TI DEWATER CONTRACTORS | NC 541 469-5341 CC PREF CLAI MED

590, 656. 00 2

725, 116. 00 4

P O BOX 1956
BROOKI NGS OR 97415

TONKI N CONSTRUCTI ON CO

P O BOX 449
W LLOW CREEK CA 95573

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

FAX

FAX

FAX

00456696
541 469-5543

530 629-2365
00245845
530 629-2422

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



01- 264104
01-DN-197-5
05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 2

05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL KI RK LANDSCAPE
P O BOX 897
EUREKA CA 95502

EVERETT KADLE CONSTRUCTI ON
1155 HUNTS DRI VE
MC KI NLEYVI LLE CA 95519

PARNUM PAVI NG | NC
7390 SQUTH BANK ROAD
CRESCENT CI TY CA 95531

PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY RCAD
CRESCENT CITY CA 95531

TRI STAN TRAFFI C
7129 TOKAY CI RCLE
W NTON CA 93588

I TEM5 3 AND 4 THRU 19

| TEM 8

| TEM 21

| TEMS 28 AND 29

| TEM 4



01- 264104 Bl D211

01-DN-197-5 PACE 3

05/ 08/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)

23572 CLAW TER

HAYWARD CA

GLENFI ELD ENTERPRI SES SUPPLI ER

P O BOX 167

PALO CEDRO CA

M AND S ENVI RONVENTAL LANDSCAPE | NC EROSI ON' CONTROL

12192 MACS RD

REDDI NG CA

PRI CE STRI PI NG SERVI CE | NC STRI PI NG AND PAVEMENT MARKERS

1680 ELK VALLEY RD
CRESCENT CITY CA

STCOP AND GO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
1471 ELOA AVE
RIO DELL CA 95562

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL KI RK LANDSCAPI NG LANDSCAPI NG
P O BOX 897

EUREKA CA 95502

GRIND TECH M LLI NG CO GRI NDI NG ASPHALT
2205 HI LLTOP DRI VE
REDDI NG CA 96002

J B CONSTRUCTI ON PLACI NG RI P RAP
P O BOX 1225
HOOPA CA 95046

TI NUED ON NEXT PAGE



01- 264104
01-DN-197-5
05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 4

05/ 16/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

NORTH COAST PAVI NG
SM TH RI VER CA

PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY RCAD
CRESCENT CITY CA 95531

DER | D NAME AND ADDRESS

ASPHALT PAVI NG

PAVEMENT MARKERS AND STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL KI RK LANDSCAPI NG
EUREKA CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

WESTERN STABI LI ZATI ON
DI XON CA

I TEM5 3 AND 4 THRU 19

| TEMS 28 AND 29

I TEM 8 (PARTI AL)



01- 264104 Bl D211

01- DN-197-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 08/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071301 TEMPORARY FENCE M 240 10. 00 2, 400. 00
2 023597 TEMPORARY WORK PLATFORM LS LUMP SUM 44, 100. 00* 44, 100. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 700. 00* 2, 700. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 58, 000. 00* 58, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 7, 215. 00 28, 860. 00
6 150630 REMOVE MARKER EA 4 52. 50 210. 00
7 150805 REMOVE CULVERT M 2 420. 00 840. 00
8 153103 COLD PLANE ASPHALT CONCRETE PAVENENT M2 130 51. 50 6, 695. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 26, 000. 00* 26, 000. 00
10 190101 ROADVAY EXCAVATI ON VB 220 15. 00 3, 300. 00
11 198001 | MPORTED BORROW VB 2, 550 29. 00 73, 950. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 30 94. 00 2, 820. 00
13 200101 | MPORTED TOPSOI L VB 100 45. 00 4,500. 00
14 (S) 203003 STRAW ( EROSI ON' CONTROL) TOWN 1.2 1, 035. 00 1, 242. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 300 1.55 465. 00
16 (S) 203024 COMPOST ( EROSI ON' CONTROL) KG 1, 200 1.25 1, 500. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 12 125. 00 1, 500. 00
18 (S) 023598 MYCORRHI ZAL | NOCULUM ( EROSI ON' CONTROL) KG 18 18. 00 324.00
19 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 60 10. 15 609. 00
20 260201 CLASS 2 AGGREGATE BASE VB 160 49. 00 7,840. 00
21 390102 ASPHALT CONCRETE (TYPE A) TOW 260 112. 00 29, 120. 00
22 664020 600 MM CORRUGATED STEEL PI PE M 7 175. 00 1, 225. 00
(2.01 MM THI CK)
23 720119 ROCK SLOPE PROTECTION (1T, METHOD A) VB 1,070 65. 00 69, 550. 00
24 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 1, 590 65. 00 103, 350. 00
25 721011 ROCK SLOPE PROTECTI ON VB 530 65. 00 34, 450. 00
(BACKING NO 2, METHOD B)
26 729010 ROCK SLOPE PROTECTI ON FABRI C V2 1, 630 4.00 6, 520. 00
27 820112 MARKER ( CULVERT) EA 4 100. 00 400. 00
28 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 820 4.65 3, 813. 00
29 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 58 9.50 551. 00
30 999990 NOBI LI ZATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00

TOTAL 546, 834. 00



01- 264104

01-DN-197-5

05/ 08/ 02

122.
25.
3.
50.
50.
350.
50.
55.
50.
3.
100.
4

8.
40, 000.

00
00

.00

00
00*

18500.
3850.
22593.
1500.
2000.
546.
336.
1176.
1470.
462.
210.
8000.
13000.
2450.
53500.
87450.
26500.
4890.
400.
3280.
464.
40000.

SUMMARY

TH

| BI D

00| 5
00| 60, 000
00| 6, 000
00| 40, 000
00| 5, 000
00| 200
00| 2,000
00| 80
00| 10, 000
00| 40
00| 18
00| 80
00| 60
00| 1, 000.
00| 1.
00| 1.
00| 120
06| 12
00| 8
00| 52
00| 100
00| 180
00| 76
00| 76
00| 76
00| 4
00| 200
00| 5
00| 10
00| 80, 000

572, 527. 06

OF

.00
.00
.00
.00
.00

00

.00

00
00*

REMA |

580.
80000.

590, 656. 00

NI NG BI D

DERS

FOURTH
BI D AMOUNT

10. 50 2520
85, 000. 00* 85000
3, 000. 00* 3000
54, 000. 00* 54000
6, 000. 00 24000
100. 00 400
200. 00 400
55. 00 7150
10, 000. 00* 10000
60. 00 13200.
47.50 121125.
85. 00 2550.
97. 00 9700.
880. 00 1056.
1.00 300.
1.00 1200.
110. 00 1320.
11.00 198.
8. 00 480.
51.00 8160.
96. 00 24960.
250. 00 1750.
96. 00 102720.
97. 00 154230.
89. 50 47435.
4.00 6520.
110. 00 440.
4.00 3280.
9. 00 522.
37, 500. 00* 37500.
725, 116. 00

Bl D211
PACE 6
05/ 16/ 02



